FINAL CD SUBMISSION VAMC WADE PARK CLEVELAND
FOR CONSTRUCTION Steam Condensation Heat Recovery System
AMENDMENT 04 - 07/16/12 Project No. 541-12-105

SECTION 23 05 10
COMMON WORK RESULTS FOR BOILER PLANT AND STEAM GENERATION
PART 1 - GENERAL
1.1 DESCRIPTION
A. The requirements of this Section apply to all sections of Division 23
related to boiler plant and steam generation.
B. Definitions:
1. Exposed: Piping, ductwork, and equipment exposed to view in finished
rooms.
2. Option or optional: Contractor's choice of an alternate material or
method.
1.2 RELATED WORK

A. Section 01 00 00, GENERAL REQUIREMENTS.

B. Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and SAMPLES.

C. Section 07 84 00, FIRESTOPPING.

D. Section 07 92 00, JOINT SEALANTS.

E. Section 23 05 12, GENERAL MOTOR REQUIREMENTS FOR HVAC and STEAM
GENERATION.

F. Section 23 05 93, TESTING, ADJUSTING, and BALANCING FOR HVAC.

G. Section 23 07 11, HVAC and BOILER PLANT INSULATION.

H. Section 23 08 11, DEMONSTRATIONS and TESTS FOR BOILER PLANT.

—

Section 23 09 11, INSTRUMENTATION and CONTROL FOR BOILER PLANT.
J. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS: Requirements for

commissioning, systems readiness checklists, and training.

1.3 QUALITY ASSURANCE

A. Mechanical, electrical and associated systems shall be safe, reliable,
efficient, durable, easily and safely operable and maintainable, easily
and safely accessible, and in compliance with applicable codes as
specified. The systems shall be comprised of high quality
institutional-class and industrial-class products of manufacturers that
are experienced specialists in the required product lines. All
construction firms and personnel shall be experienced and qualified
specialists in industrial and institutional HVAC or steam boiler plant
construction, as applicable.

B. Flow Rate Tolerance for HVAC Equipment: Section 23 05 93, TESTING,
ADJUSTING, AND BALANCING FOR HVAC.

Common Work Results for Boiler Plant and Steam Generation
23 05 10 - 1



FINAL CD SUBMISSION VAMC WADE PARK CLEVELAND
FOR CONSTRUCTION Steam Condensation Heat Recovery System
AMENDMENT 04 - 07/16/12 Project No. 541-12-105

C. Equipment Vibration Tolerance:

1.

Refer to Section 23 05 51, NOISE AND VIBRATION CONTROL FOR BOILER
PLANT. Equipment shall be factory-balanced to this tolerance and re-

balanced on site, as necessary.

D. Products Criteria:

1.

Standard Products: Material and equipment shall be the standard
products of a manufacturer regularly engaged in the manufacture of
the products for at least 3 years (or longer as specified
elsewhere). The design, model and size of each item shall have been
in satisfactory and efficient operation on at least three
installations for approximately three years. However, digital
electronics devices, software and systems such as controls,
instruments, computer work station, shall be the current generation
of technology and basic design that has a proven satisfactory
service record of at least three years. See other specification
sections for any exceptions and/or additional requirements.

Refer to Section 23 09 11, INSTRUMENTATION AND CONTROL FOR BOILER
PLANT, for quality assurance requirements for boiler plant computer
workstation software.

All items furnished shall be free from defects that would adversely
affect the performance, maintainability and appearance of individual
components and overall assembly.

Conform to codes and standards as required by the specifications.
Conform to local codes, if required by local authorities such as the
natural gas supplier, if the local codes are more stringent then
those specified. Refer any conflicts to the COTR.

Multiple Units: When two or more units of materials or equipment of
the same type or class are required, these units shall be products
of one manufacturer.

Assembled Units: Manufacturers of equipment assemblies, which use
components made by others, assume complete responsibility for the
final assembled product.

Nameplates: Nameplate bearing manufacturer's name or identifiable
trademark shall be securely affixed in a conspicuous place on
equipment, or name or trademark cast integrally with equipment,

stamped or otherwise permanently marked on each item of equipment.
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8. Asbestos products or equipment or materials containing asbestos

shall not be used.

E. Equipment Service Organizations:

1.

Boiler Plants: Service organizations, authorized and trained by the
manufacturers of the equipment supplied, shall be located within 100
miles of the project. These organizations shall come to the site and
provide acceptable service to restore boiler plant operations within
four hours of receipt of notification by phone, e-mail or fax in
event of an emergency, such as the shut-down of equipment; or within
24 hours in a non-emergency. Submit names, mail and e-mail addresses
and phone numbers of service personnel and organizations providing
service under these conditions for (as applicable to the project):
burners, burner control systems, boiler control systems, pumps,

critical instrumentation, computer workstation and programming.

F. Mechanical Systems Welding: Before any welding is performed, contractor

shall submit a certificate certifying that welders comply with the

following requirements:

1.

Qualify welding processes and operators for piping according to ASME
"Boiler and Pressure Vessel Code", Section IX, "Welding and Brazing
Qualifications".

Comply with provisions of ASME B31 series "Code for Pressure
Piping".

Certify that each welder has passed American Welding Society (AWS)

qualification tests for the welding processes involved, and that

G. Execution (Installation, Construction) Quality:

1.

Apply and install all items in accordance with manufacturer's
written instructions. Refer conflicts between the manufacturer's
instructions and the contract drawings and specifications to the
COTR for resolution. Provide written hard copies or computer files
of manufacturer’s installation instructions to the COTR at least two
weeks prior to commencing installation of any item. Installation of
the item will not be allowed to proceed until the recommendations
are received. Failure to furnish these recommendations is a cause
for rejection of the material.

All items that require access, such as for operating, cleaning,
servicing, maintenance, and calibration, shall be easily and safely

accessible by persons standing at floor level, or standing on
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permanent platforms, without the use of portable ladders. Examples
of these items include, but are not limited to: all types of valves,
filters and strainers, transmitters, control devices. Prior to
commencing installation work, refer conflicts between this
requirement and contract drawings to the COTR for resolution.

3. Provide complete layout drawings required by Paragraph, SUBMITTALS.
Do not commence construction work on any system until the layout
drawings have been approved.

Upon request by Government, provide lists of previous installations for

selected items of equipment. Include contact persons who will serve as

references, with telephone numbers and e-mail addresses.

1.4 SUBMITTALS

A.

Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT
DATA, AND SAMPLES, and with requirements in the individual
specification sections.

Contractor shall make all necessary field measurements and
investigations to assure that the equipment and assemblies will meet
contract requirements.

If equipment is submitted which differs in arrangement from that shown,
provide drawings that show the rearrangement of all associated systems.
Approval will be given only if all features of the equipment and
associated systems, including accessibility, are equivalent to that
required by the contract.

Prior to submitting shop drawings for approval, contractor shall
certify in writing that manufacturers of all major items of equipment
have each reviewed drawings and specifications, and have jointly
coordinated and properly integrated their equipment and controls to
provide a complete and efficient installation.

Submittals and shop drawings for interdependent items, containing
applicable descriptive information, shall be furnished together and
complete in a group. Coordinate and properly integrate materials and
equipment in each group to provide a completely compatible and
efficient installation. Final review and approvals will be made only by
groups.

Submittal "Groups" for boiler plant work are defined in the following

checklist:
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1. Group I: Burners including forced draft fan, variable speed
controllers, and motor controls, boiler accessories (trim), fuel
valve trains, atomizing media valve trains, economizers and
accessories (when provided), stacks and breeching.

2. Group II (Boiler/Burner Controls and Boiler Plant Controls and
Instrumentation): Boiler control system, burner management (flame
safeqguard) systems (may be included with Group I), flow measuring
systems, control and instrument panels and accessories, instruments
and accessories, computer workstation and software, instrumentation,
tools.

G. Ungrouped submittal items for boiler plants, which may be submitted
individually, include, but are not limited to:
Pipe, valves and fittings identified as to service application.
Strainers.

Continuous blow-off heat recovery system.

1

2

3

4. Safety valves and drip pan ells.

5. Temperature control valves, sensors.

6. Steam pressure reducing valves and pilots.

7. Continuous blow off control system, valves - boilers.

8. Sight flow indicators, oil and water.

9. Steam traps.

10. Thermometers and pressure gauges and accessories.

11. Sample coolers.

12. Gas pressure regulators, relief valves, and filters.

13. Flexible connectors, hose, braided.

14. Dielectric fittings and unions.

15. Quick-couple hose fittings and steam hose.

16. Vibration isolators - air, water, oil.

17. Supports and braces for pipe, stacks, breeching; load, size,
movement calculations.

18. Pressure gauge test kit.

19. Insulation, field-applied.

H. Samples: Samples will not be required, except for insulation or where
materials offered differ from specification requirements. Samples shall
be accompanied by full description of characteristics different from
specification. The Government, at the Government’s expense, will

perform evaluation and testing if necessary. The Contractor may submit
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samples of additional material at the Contractor's option; however, if
additional samples of materials are submitted later, pursuant to

Government request, adjustment in contract price and time will be made

as provided under Article CHANGES of Section GENERAL CONDITIONS.

I. Layout Drawings:

1. Submit complete consolidated and coordinated layout drawings for all
new systems, and for existing systems that are in the same areas.
Refer to Section 00 72 00, GENERAL CONDITIONS, Article, SUBCONTRACTS
AND WORK COORDINATION.

2. The drawings shall include plan views, elevations and sections of
all systems and shall be on a scale of not less than 1:32 (3/8-inch
equal to one foot). Clearly identify and dimension the proposed
locations of the principal items of equipment. The drawings shall
clearly show locations and adequate clearance for all equipment,
piping, wvalves, control panels and other items. Show the access
means for all items requiring access for operations and maintenance.
Provide detailed layout drawings of all piping and duct systems.

3. Do not install equipment foundations, equipment or piping until
layout drawings have been approved.

4. In addition, for HVAC systems, provide details of the following:

Mechanical equipment rooms.

a.
b. Hangers, inserts, supports, and bracing.

Q

Pipe sleeves.

[oN

Duct or equipment penetrations of floors, walls, ceilings, or
roofs.
J. Manufacturer's Literature and Data: Submit under the pertinent section
rather than under this section.
1. Submit belt drive with the driven equipment. Submit selection data
for specific drives when requested by the COTR.
2. Submit electric motor data and variable speed drive data with the
driven equipment.
3. Equipment and materials identification.
4. Fire-stopping materials.
5. Hangers, inserts, supports and bracing. Provide load calculations
for variable spring and constant support hangers. For boiler
plants, refer to Section 23 21 11, BOILER PLANT PIPING SYSTEMS, for

additional requirements.
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6. Wall, floor, and ceiling plates.

K. Maintenance Data and Operating Instructions:

1.

Maintenance and operating manuals in accordance with Section 01 00
00, GENERAL REQUIREMENTS, Article, INSTRUCTIONS, for systems and
equipment.

Provide a listing of recommended replacement parts for keeping in
stock supply, including sources of supply, for equipment. Include in
the listing belts for equipment: Belt manufacturer, model number,

size and style, and distinguished whether of multiple belt sets.

L. Boiler Plant Maintenance Data and Operating Instructions:

1.

10.
11.
12.

13.

Provide four bound copies. Deliver to COTR not less than 30 days
prior to completion of a phase or final inspection.

Include all new and temporary equipment and all elements of each
assembly.

Data sheet on each device listing model, size, capacity, pressure,
speed, horsepower, pump impeller size, other data.

Manufacturer’s installation, maintenance, repair, and operation
instructions for each device. Include assembly drawings and parts
lists. Include operating precautions and reasons for precautions.
Lubrication instructions including type and quantity of lubricant.
Schematic diagrams and wiring diagrams of all control systems
corrected to include all field modifications.

Description of boiler firing and operating sequence including
description of relay and interlock positions at each part of the
sequence.

Set points of all interlock devices.

Trouble-shooting guide for control systems.

Operation of the combustion control system.

Emergency procedures.

Control system programming information for parameters, such as set
points, that do not require services of an experienced technician.
Step-by-Step written instructions that are specific for the system
installed on testing all safety devices. The instructions should
reference the most recent edition of the VHA BOILER PLANT SAFETY
DEVICE TESTING MANUAL for each test. All safety devices listed in

the manual shall be tested as a minimum.
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M. Provide copies of approved HVAC equipment submittals to the Testing,
Adjusting and Balancing Subcontractor.
1.5 APPLICABLE PUBLICATIONS
A. The publications listed below form a part of this specification to the
extent referenced. The publications are referenced in the text by the
basic designation only.
B. Air Conditioning, Heating and Refrigeration Institute (AHRI):
430-2009. ... Central Station Air-Handling Units
C. American National Standard Institute (ANSI):
B31.1-2007... ... Power Piping
D. Rubber Manufacturers Association (ANSI/RMA) :
IP-20-2007 .. e, Specifications for Drives Using Classical
V-Belts and Sheaves
IP-21-2009.....ccvvv... Specifications for Drives Using Double-V
(Hexagonal) Belts
IP-22-2007 .. ceeeeeee.o.. Specifications for Drives Using Narrow V-Belts
and Sheaves
E. Air Movement and Control Association (AMCA) :
410-96. .. Recommended Safety Practices for Air Moving
Devices
F. American Society of Mechanical Engineers (ASME) :
Boiler and Pressure Vessel Code (BPVC):
Section I-2007.......... Power Boilers
Section IX-2007......... Welding and Brazing Qualifications
Code for Pressure Piping:
B31.1-2007. ... Power Piping

G. American Society for Testing and Materials (ASTM) :

A36/A36M-08......00uuun.. Standard Specification for Carbon Structural
Steel
A575-96(2007) v v v v v i Standard Specification for Steel Bars, Carbon,

Merchant Quality, M-Grades
E84-10.. ..o, Standard Test Method for Surface Burning
Characteristics of Building Materials
E119-09c. ... Standard Test Methods for Fire Tests of

Building Construction and Materials
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H. Manufacturers Standardization Society (MSS) of the Valve and Fittings
Industry, Inc:
SP-58-2009.............. Pipe Hangers and Supports-Materials, Design and

Manufacture, Selection, Application, and

Installation

SP 69-2003.....000uuunn. Pipe Hangers and Supports—-Selection and
Application

SP 127-2001............. Bracing for Piping Systems, Seismic - Wind -

Dynamic, Design, Selection, Application
I. National Electrical Manufacturers Association (NEMA) :
MG-1-2009. ... Motors and Generators

J. National Fire Protection Association (NFPA) :

31-06. .t Standard for Installation of Oil-Burning
Equipment

54-09. ... i i, National Fuel Gas Code

TO=08. it National Electrical Code

85-07 .ttt Boiler and Combustion Systems Hazards Code

90A-09. .. it Standard for the Installation of Air

Conditioning and Ventilating Systems

101-09. . i ittt iiie Life Safety Code

1.6 DELIVERY, STORAGE AND HANDLING
A. Protection of Equipment:

1. Equipment and material placed on the job site shall remain in the
custody of the Contractor until phased acceptance, whether or not
the Government has reimbursed the Contractor for the equipment and
material. The Contractor is solely responsible for the protection of
such equipment and material against any damage.

2. Place damaged equipment in first class, new operating condition; or,
replace same as determined and directed by the COTR. Such repair or
replacement shall be at no additional cost to the Government.

3. Protect interiors of new equipment and piping systems against entry
of foreign matter. Clean both inside and outside before painting or
placing equipment in operation.

4. Existing equipment and piping being worked on by the Contractor
shall be under the custody and responsibility of the Contractor and
shall be protected as required for new work.

B. Cleanliness of Piping and Equipment Systems:
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1. Exercise care in storage and handling of equipment and piping
material to be incorporated in the work. Remove debris arising from
cutting, threading and welding of piping.

2. Piping systems shall be flushed, blown or pigged as necessary to
deliver clean systems.

3. Clean interior of all tanks prior to delivery for beneficial use by
the Government.

4. Boilers shall be left clean following final internal inspection by
Government insurance representative or inspector.

5. Contractor shall be fully responsible for all costs, damage, and

delay arising from failure to provide clean systems.

1.7 JOB CONDITIONS - WORK IN EXISTING BOILER PLANT

A.

Plant Operation: Government employees will be continuously operating
and managing all plant facilities, including temporary facilities, that
serve the steam and condensate requirements of the medical center.
Maintenance of Steam Supply and Condensate Return Service: Schedule all
work to permit continuous steam and condensate service at pressures and
flow rates as required by the medical center. At all times there shall
be one spare boiler available and one spare pump for each service
available, in addition to those required for serving the load demand.
The spare boiler and pumps must be capable of handling the loads that
may be imposed if the operating boiler or pump fails.

Steam and Condensate Service Interruptions: Limited steam and
condensate service interruptions, as required for interconnections of
new and existing systems, will be permitted by the COTR during periods
when the steam demands are not critical to the operation of the medical
center. These non-critical periods are limited to between 8 pm and 5 am
during the non-heating season. Provide at least one week advance
notice to the COTR.

Phasing of Work: Comply with all requirements shown on drawings or
specified.

Plant Working Environment: Maintain the architectural and structural
integrity of the plant building and the working environment at all
times. Maintain the interior of plant at 18 degrees C (65 degrees F)
minimum. Limit the opening of doors, windows or other access openings
to brief periods as necessary for rigging purposes. No storm water or

ground water leakage permitted. Provide daily clean-up of construction
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and demolition debris on all floor surfaces and on all equipment being
operated by VA.

Acceptance of Work for Government Operation: As new facilities are made
available for operation and these facilities are of beneficial use to
the Government, inspections will be made and tests will be performed.
Based on the inspections, a list of contract deficiencies will be
issued to the Contractor. After correction of deficiencies as necessary
for beneficial use, the Contracting Officer will process necessary
acceptance and the equipment will then be under the control and

operation of Government personnel.

PART 2 - PRODUCTS

2.1 FACTORY-ASSEMBLED PRODUCTS

A.

Provide maximum standardization of components to reduce spare part

requirements.

Manufacturers of equipment assemblies that include components made by

others shall assume complete responsibility for final assembled unit.

1. All components of an assembled unit need not be products of same
manufacturer.

2. Constituent parts that are alike shall be products of a single
manufacturer.

3. Components shall be compatible with each other and with the total
assembly for intended service.

4. Contractor shall guarantee performance of assemblies of components,
and shall repair or replace elements of the assemblies as required
to deliver specified performance of the complete assembly.

Components of equipment shall bear manufacturer's name and trademark,

model number, serial number and performance data on a name plate

securely affixed in a conspicuous place, or cast integral with, stamped
or otherwise permanently marked upon the components of the equipment.

Major items of equipment, which serve the same function, must be the

same make and model. Exceptions will be permitted if performance

requirements cannot be met.

2.2 COMPATIBILITY OF RELATED EQUIPMENT

Equipment and materials installed shall be compatible in all respects
with other items being furnished and with existing items so that the
result will be a complete and fully operational plant that conforms to

contract requirements.
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2.3 BELT DRIVES

A.

Type: ANSI/RMA standard V-belts with proper motor pulley and driven

sheave. Belts shall be constructed of reinforced cord and rubber.

Dimensions, rating and selection standards: ANSI/RMA IP-20 and IP-21.

Minimum Horsepower Rating: Motor horsepower plus recommended ANSI/RMA

service factor (not less than 20 percent) in addition to the ANSI/RMA

allowances for pitch diameter, center distance, and arc of contact.

Maximum Speed: 25 m/s (5000 feet per minute).

Adjustment Provisions: For alignment and ANSI/RMA standard allowances

for installation and take-up.

Drives may utilize a single V-Belt (any cross section) when it is the

manufacturer's standard.

Multiple Belts: Matched to ANSI/RMA specified limits by measurement on

a belt measuring fixture. Seal matched sets together to prevent mixing

or partial loss of sets. Replacement, when necessary, shall be an

entire set of new matched belts.

Sheaves and Pulleys:

1. Material: Pressed steel, or close grained cast iron.

2. Bore: Fixed or bushing type for securing to shaft with keys.

3. Balanced: Statically and dynamically.

4. Groove spacing for driving and driven pulleys shall be the same.

5. Minimum Diameter of V-Belt Sheaves (ANSI/RMA recommendations)in
millimeters and inches:

Drive Types, Based on ARI 435:

1. Provide adjustable-pitch drive as follows:
a. Fan speeds up to 1800 RPM: 7.5 kW (10 horsepower) and smaller.
b. Fan speeds over 1800 RPM: 2.2 kW (3 horsepower) and smaller.

2. Provide fixed-pitch drives for drives larger than those listed
above.

3. The final fan speeds required to just meet the system CFM and
pressure requirements, without throttling, shall be determined by
adjustment of a temporary adjustable-pitch motor sheave or by fan

law calculation if a fixed-pitch drive is used initially.

2.4 DRIVE GUARDS

A.

For machinery and equipment, provide guards as shown in AMCA 410 for
belts, chains, couplings, pulleys, sheaves, shafts, gears and other

moving parts regardless of height above the floor to prevent damage to
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equipment and injury to personnel. Drive guards may be excluded where
motors and drives are inside factory fabricated air handling unit
casings.

V-belt and sheave assemblies shall be totally enclosed, firmly mounted,
non-resonant. Guard shall be an assembly of minimum 22-gage sheet steel
and expanded or perforated metal to permit observation of belts. 25 mm
(one—inch) diameter hole shall be provided at each shaft centerline to
permit speed measurement.

Materials: Sheet steel, cast iron, expanded metal or wire mesh rigidly
secured so as to be removable without disassembling pipe, duct, or
electrical connections to equipment.

Access for Speed Measurement: 25 mm (One inch) diameter hole at each

shaft center.

2.5 LIFTING ATTACHMENTS

Provide equipment with suitable lifting attachments to enable equipment
to be lifted in its normal position. Lifting attachments shall
withstand any handling conditions that might be encountered, without
bending or distortion of shape, such as rapid lowering and braking of

load.

2.6 ELECTRIC MOTORS

A.

All material and equipment furnished and installation methods shall
conform to the requirements of Section 23 05 12, GENERAL MOTOR
REQUIREMENTS FOR HVAC AND STEAM GENERATION EQUIPMENT. Provide all
electrical wiring, conduit, and devices necessary for the proper
connection, protection and operation of the systems. Provide special

energy efficient premium efficiency type motors as scheduled.

2.7 VARIABLE SPEED MOTOR CONTROLLERS

A.

The combination of controller and motor shall be provided by the
manufacturer of the driven equipment, such as fans, and shall be rated
for 100 percent output performance. Multiple units of the same class of
equipment shall be product of a single manufacturer.

Motors shall be premium efficiency type and be approved by the motor
controller manufacturer. The controller-motor combination shall be
guaranteed to provide full motor nameplate horsepower in variable
frequency operation. Both driving and driven motor/fan sheaves shall be

fixed pitch.
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C. Controller shall not add any current or voltage transients to the input

AC power distribution system, DDC controls, sensitive medical
equipment, etc., nor shall be affected from other devices on the AC
power system.

Controller shall be provided with the following operating features and

accessories:

1. Suitable for variable torque load.

2. Provide fused switch with external operator and incoming line fuses.
Unit shall be rated for minimum 100,000 AIC. Provide AC input line
reactors (3% impedance) filters on incoming power line. Provide
output line reactors on line between drive and motor where the

distance between the breaker and motor exceeds 50 feet.

2.8 BOILER PLANT CONTROLS AND INSTRUMENTATION, COMPUTER WORKSTATION

A.

Provide, and place into proper operation, complete systems as specified
in Section 23 09 11, INSTRUMENTATION AND CONTROL FOR BOILER PLANT.
Furnish all hardware, software and programming to properly accomplish
specified functions.

Pneumatic Systems: Air supply to each actuator, drive unit or other
compressed air-using device shall include filters, moisture separators,
and pressure regulator, all designed for the service. Provide all
interconnections between elements of the system. Loss of air pressure
shall result in immediate automatic burner shut down and closure of
pneumatically operated feedwater control valves.

Electronic Systems: Provide complete, protected power supplies as
specified. Power supplies shall protect computers, controls,
instruments and accessories from damage due to spikes, surges,
transients, and overloads in the incoming power supply. Provide all
interconnections between elements of the system. Entire installation

shall conform to NFPA 70.

2.9 EQUIPMENT AND MATERIALS IDENTIFICATION

A.

Use symbols, nomenclature and equipment numbers specified, shown on the
drawings and shown in the maintenance manuals. Coordinate final
equipment numbers and designations with the Boiler Plant Manager. In
addition, provide bar code identification nameplate for all equipment
which will allow the equipment identification code to be scanned into
the system for maintenance and inventory tracking. Identification for

piping is specified in Section 09 91 00, PAINTING.
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B. Interior (Indoor) Egquipment: Engraved nameplates, with letters not less

than 48 mm (3/16-inch) high of brass with black-filled letters, or

rigid black plastic with white letters specified in Section 09 91 00,

PAINTING permanently fastened to the equipment. Identify unit

components such as coils, filters, fans, etc.

Exterior (Outdoor) Equipment: Brass nameplates, with engraved black

filled letters, not less than 48 mm (3/16-inch) high riveted or bolted

to the equipment.

Control Items: Label all temperature and humidity sensors, controllers

and control dampers. Identify and label each item as they appear on the

control diagrams.

Valve Tags and Lists:

1. Boiler Plant: Provide for all valves.

2. Valve tags: Engraved black filled numbers and letters not less than
13 mm (1/2-inch) high for number designation, and not less than 6.4
mm(1l/4-inch) for service designation on 19 gage 38 mm (1-1/2 inches)
round brass disc, attached with brass "S" hook or brass chain.

3. Valve lists: Typed or printed plastic coated card(s), sized 216
mm(8-1/2 inches) by 280 mm (11 inches) showing tag number, valve
function and area of control, for each service or system. Punch
sheets for a 3-ring notebook.

4. Provide detailed plan for each floor of the building indicating the
location and valve number for each valve. Identify location of each

valve with a color coded thumb tack in ceiling.

2.10 FIRESTOPPING

Section 07 84 00, FIRESTOPPING specifies an effective barrier against
the spread of fire, smoke and gases where penetrations occur for piping
and ductwork. Refer to Section 23 07 11, HVAC AND BOILER PLANT

INSULATION, for firestop pipe and duct insulation.

2.11 GALVANIZED REPAIR COMPOUND

Mil. Spec. DOD-P-21035B, paint form.

2.12 HVAC PIPE AND EQUIPMENT SUPPORTS AND RESTRAINTS

A.

Pipe Hangers and Supports for Boiler Plant: Refer to Section 23 21 11,
BOILER PLANT PIPING SYSTEMS.

Supports for Roof Mounted Items:

1. Equipment: Equipment rails shall be galvanized steel, minimum 1.3 mm

(18 gauge), with integral baseplate, continuous welded corner seams,
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factory installed 50 mm by 100 mm (2 by 4) treated wood nailer, 1.3
mm (18 gauge) galvanized steel counter flashing cap with screws,
built-in cant strip, (except for gypsum or tectum deck), minimum
height 280 mm (11 inches). For surface insulated roof deck, provide
raised cant strip to start at the upper surface of the insulation.

2. Pipe/duct pedestals: Provide a galvanized Unistrut channel welded to
U-shaped mounting brackets which are secured to side of rail with
galvanized lag bolts.

C. Pipe Supports: Comply with MSS SP-58. Type Numbers specified refer to
this standard. For selection and application comply with MSS SP-69.

D. Attachment to Concrete Building Construction:

1. Concrete insert: MSS SP-58, Type 18.

2. Self-drilling expansion shields and machine bolt expansion anchors:
Permitted in concrete not less than 102 mm (four inches) thick when
approved by the COTR for each job condition.

3. Power-driven fasteners: Permitted in existing concrete or masonry
not less than 102 mm (four inches) thick when approved by the COTR
for each job condition.

E. Attachment to Steel Building Construction:

1. Welded attachment: MSS SP-58, Type 22.

2. Beam clamps: MSS SP-58, Types 20, 21, 28 or 29. Type 23 C-clamp may
be used for individual copper tubing up to 23mm (7/8-inch) outside
diameter.

F. Attachment to existing structure: Support from existing floor/roof
frame.

Attachment to Wood Construction: Wood screws or lag bolts.

H. Hanger Rods: Hot-rolled steel, ASTM A36 or AL75 for allowable load
listed in MSS SP-58. For piping, provide adjustment means for
controlling level or slope. Types 13 or 15 turn-buckles shall provide
38 mm (1-1/2 inches) minimum of adjustment and incorporate locknuts.
All-thread rods are acceptable.

I. Hangers Supporting Multiple Pipes (Trapeze Hangers): Galvanized, cold
formed, lipped steel channel horizontal member, not less than 41 mm by
41 mm (1-5/8 inches by 1-5/8 inches), 2.7 mm (No. 12 gage), designed to
accept special spring held, hardened steel nuts. Not permitted for
steam supply and condensate piping.

1. Allowable hanger load: Manufacturers rating less 91kg (200 pounds).

Common Work Results for Boiler Plant and Steam Generation
23 05 10 - 16



FINAL CD SUBMISSION VAMC WADE PARK CLEVELAND

FOR CONSTRUCTION Steam Condensation Heat Recovery System
AMENDMENT 04 - 07/16/12 Project No. 541-12-105
2. Guide individual pipes on the horizontal member of every other

trapeze hanger with 6 mm (1/4-inch) U-bolt fabricated from steel
rod. Provide Type 40 insulation shield, secured by two 13mm
(1/2-inch) galvanized steel bands, or preinsulated calcium silicate

shield for insulated piping at each hanger.

J. Supports for Piping Systems:

1.

Select hangers sized to encircle insulation on insulated piping.
Refer to Section 23 07 11, HVAC AND BOILER PLANT INSULATION for
insulation thickness. To protect insulation, provide Type 39 saddles
for roller type supports or preinsulated calcium silicate shields.
Provide Type 40 insulation shield or preinsulated calcium silicate
shield at all other types of supports and hangers including those
for preinsulated piping.

Piping Systems except High and Medium Pressure Steam (MSS SP-58):

a. Standard clevis hanger: Type 1; provide locknut.
b. Riser clamps: Type 8.

c. Wall brackets: Types 31, 32 or 33.

d. Roller supports: Type 41, 43, 44 and 46.

e. Saddle support: Type 36, 37 or 38.

f. Turnbuckle: Types 13 or 15. Preinsulate.

g. U-bolt clamp: Type 24.

h. Copper Tube:

1) Hangers, clamps and other support material in contact with
tubing shall be painted with copper colored epoxy paint,
plastic coated or taped with non adhesive isolation tape to
prevent electrolysis.

2) For vertical runs use epoxy painted or plastic coated riser
clamps.

3) For supporting tube to strut: Provide epoxy painted pipe
straps for copper tube or plastic inserted vibration isolation
clamps.

4) Insulated Lines: Provide pre-insulated calcium silicate
shields sized for copper tube.

i. Supports for plastic or glass piping: As recommended by the pipe
manufacturer with black rubber tape extending one inch beyond

steel support or clamp.

Common Work Results for Boiler Plant and Steam Generation
23 05 10 - 17



FINAL CD SUBMISSION

VAMC WADE PARK CLEVELAND

FOR CONSTRUCTION Steam Condensation Heat Recovery System
AMENDMENT 04 - 07/16/12 Project No. 541-12-105
3. High and Medium Pressure Steam (MSS SP-58):

Provide eye rod or Type 17 eye nut near the upper attachment.

Piping 50 mm (2 inches) and larger: Type 43 roller hanger. For

roller hangers requiring seismic bracing provide a Type 1 clevis

hanger with Type 41 roller attached by flat side bars.

Piping with Vertical Expansion and Contraction:

1) Movement up to 20 mm (3/4-inch): Type 51 or 52 variable spring
unit with integral turn buckle and load indicator.

2) Movement more than 20 mm (3/4-inch): Type 54 or 55 constant
support unit with integral adjusting nut, turn buckle and

travel position indicator.

K. Pre—-insulated Calcium Silicate Shields:

1.

5.

Provide 360 degree water resistant high density 965 kPa (140 psi)

compressive strength calcium silicate shields encased in galvanized

metal.

Pre—-insulated calcium silicate shields to be installed at the point

of support during erection.

Shield thickness shall match the pipe insulation.

The type of shield is selected by the temperature of the pipe, the

load it must carry, and the type of support it will be used with.

a.

Shields for supporting chilled or cold water shall have
insulation that extends a minimum of 1 inch past the sheet metal.
Provide for an adequate vapor barrier in chilled lines.

The pre-insulated calcium silicate shield shall support the
maximum allowable water filled span as indicated in MSS-SP 69. To
support the load, the shields may have one or more of the
following features: structural inserts 4138 kPa (600 psi)
compressive strength, an extra bottom metal shield, or formed
structural steel (ASTM A36) wear plates welded to the bottom

sheet metal jacket.

Shields may be used on steel clevis hanger type supports, roller

supports or flat surfaces.

2.13 PIPE PENETRATIONS

A.

Install sleeves during construction for other than blocked out floor

openings for risers in mechanical bays.

To prevent accidental liquid spills from passing to a lower level,

provide the following:
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1. For sleeves: Extend sleeve 25 mm (one inch) above finished floor and
provide sealant for watertight joint.
2. For blocked out floor openings: Provide 40 mm (1-1/2 inch) angle set
in silicone adhesive around opening.
3. For drilled penetrations: Provide 40 mm (1-1/2 inch) angle ring or
square set in silicone adhesive around penetration.

C. Penetrations are not allowed through beams or ribs, but may be
installed in concrete beam flanges. Any deviation from these
requirements must receive prior approval of the COTR.

D. Sheet Metal, Plastic, or Moisture-resistant Fiber Sleeves: Provide for
pipe passing through floors, interior walls, and partitions, unless
brass or steel pipe sleeves are specifically called for below.

E. Cast Iron or Zinc Coated Pipe Sleeves: Provide for pipe passing through
exterior walls below grade. Make space between sleeve and pipe
watertight with a modular or link rubber seal. Seal shall be applied at
both ends of sleeve.

F. Galvanized Steel or an alternate Black Iron Pipe with asphalt coating
Sleeves: Provide for pipe passing through concrete beam flanges, except
where brass pipe sleeves are called for. Provide sleeve for pipe
passing through floor of mechanical rooms, laundry work rooms, and
animal rooms above basement. Except in mechanical rooms, connect sleeve
with floor plate.

G. Brass Pipe Sleeves: Provide for pipe passing through quarry tile,
terrazzo or ceramic tile floors. Connect sleeve with floor plate.

H. Sleeves are not required for wall hydrants for fire department
connections or in drywall construction.

I. Sleeve Clearance: Sleeve through floors, walls, partitions, and beam
flanges shall be one inch greater in diameter than external diameter of
pipe. Sleeve for pipe with insulation shall be large enough to
accommodate the insulation. Interior openings shall be caulked tight
with fire stopping material and sealant to prevent the spread of fire,
smoke, and gases.

J. Sealant and Adhesives: Shall be as specified in Section 07 92 00, JOINT
SEALANTS.

2.14 PENETRATIONS
A. Provide curbs for roof mounted piping, ductwork and equipment. Curbs

shall be 18 inches high with continuously welded seams, built-in cant
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strip, interior baffle with acoustic insulation, curb bottom, hinged
curb adapter.

B. Provide firestopping for openings through fire and smoke barriers,
maintaining minimum required rating of floor, ceiling or wall assembly.
See section 07 84 00, FIRESTOPPING.

2.15 SPECIAL TOOLS AND LUBRICANTS

A. Furnish, and turn over to the COTR, tools not readily available
commercially, that are required for disassembly or adjustment of
equipment and machinery furnished.

B. Grease Guns with Attachments for Applicable Fittings: One for each type
of grease required for each motor or other equipment.

C. Tool Containers: Hardwood or metal, permanently identified for in
tended service and mounted, or located, where directed by the COTR.

D. Lubricants: A minimum of 0.95 L (one quart) of oil, and 0.45 kg (one
pound) of grease, of equipment manufacturer's recommended grade and
type, in unopened containers and properly identified as to use for each
different application.

2.16 WALL, FLOOR AND CEILING PLATES
A. Material and Type: Chrome plated brass or chrome plated steel, one
piece or split type with concealed hinge, with set screw for fastening
to pipe, or sleeve. Use plates that fit tight around pipes, cover
openings around pipes and cover the entire pipe sleeve projection.
B. Thickness: Not less than 2.4 mm (3/32-inch) for floor plates. For wall
and ceiling plates, not less than 0.64 mm (0.025-inch) for up to 80 mm
(3-inch pipe), 0.89 mm (0.035-inch) for larger pipe.
C. Locations: Use where pipe penetrates floors, walls and ceilings in
exposed locations, in finished areas only. Use also where insulation
ends on exposed water supply pipe drop from overhead. Provide a
watertight joint in spaces where brass or steel pipe sleeves are
specified.
2.17 ASBESTOS

Materials containing asbestos are not permitted.
PART 3 - EXECUTION
3.1 ARRANGEMENT AND INSTALLATION OF EQUIPMENT AND PIPING

A. Coordinate location of piping, sleeves, inserts, hangers, ductwork and
equipment. Locate piping, sleeves, inserts, hangers, ductwork and

equipment clear of windows, doors, openings, light outlets, and other
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services and utilities. Prepare equipment layout drawings to coordinate
proper location and personnel access of all facilities. Submit the
drawings for review as required by Part 1. Follow manufacturer's
published recommendations for installation methods not otherwise
specified.

B. Operating Personnel Access and Observation Provisions: Select and
arrange all equipment and systems to provide clear view and easy
access, without use of portable ladders, for maintenance and operation
of all devices including, but not limited to: all equipment items,
valves, filters, strainers, transmitters, sensors, control devices. All
gages and indicators shall be clearly visible by personnel standing on
the floor or on permanent platforms. Do not reduce or change
maintenance and operating space and access provisions that are shown on
the drawings.

C. Boiler and Economizer Access Platforms: Arrange piping and equipment to
allow access by a person standing on the platforms to all valves
located above the boilers, to boiler manways located on top of the
boilers, and to all economizer valves and access panels.

D. Equipment and Piping Support: Coordinate structural systems necessary
for pipe and equipment support with pipe and equipment locations to
permit proper installation.

E. Location of pipe sleeves, trenches and chases shall be accurately
coordinated with equipment and piping locations.

F. Cutting Holes:

1. Cut holes through concrete and masonry by rotary core drill.
Pneumatic hammer, impact electric, and hand or manual hammer type
drill will not be allowed, except as permitted by the COTR where
working area space is limited.

2. Locate holes to avoid interference with structural members such as
beams or grade beams. Holes shall be laid out in advance and
drilling done only after approval by the COTR. If the Contractor
considers it necessary to drill through structural members, this
matter shall be referred to the COTR for approval.

3. Do not penetrate membrane waterproofing.

G. Interconnection of Instrumentation or Control Devices: Generally,
electrical and pneumatic interconnections are not shown but must be

provided.
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H. Minor Piping: Generally, small diameter pipe runs from drips and
drains, water cooling, and other service are not shown but must be
provided.

I. Electrical and Pneumatic Interconnection of Controls and Instruments:
This generally not shown but must be provided. This includes
interconnections of sensors, transmitters, transducers, control
devices, control and instrumentation panels, instruments and computer
workstations. Comply with NEFPA-70.

J. Protection and Cleaning:

1. Equipment and materials shall be carefully handled, properly stored,
and adequately protected to prevent damage before and during
installation, in accordance with the manufacturer's recommendations
and as approved by the COTR. Damaged or defective items in the
opinion of the COTR, shall be replaced.

2. Protect all finished parts of equipment, such as shafts and bearings
where accessible, from rust prior to operation by means of
protective grease coating and wrapping. Close pipe openings with
caps or plugs during installation. Tightly cover and protect
fixtures and equipment against dirt, water chemical, or mechanical
injury. At completion of all work thoroughly clean fixtures, exposed
materials and equipment.

K. Concrete and Grout: Use concrete and shrink compensating grout 25 MPa
(3000 psi) minimum.

L. Install gages, thermometers, valves and other devices with due regard
for ease in reading or operating and maintaining said devices. Locate
and position thermometers and gages to be easily read by operator or
staff standing on floor or walkway provided. Servicing shall not
require dismantling adjacent equipment or pipe work.

M. Install steam piping expansion joints as per manufacturer’s
recommendations.

N. Work in Existing Building:

1. Perform as specified in Article, OPERATIONS AND STORAGE AREAS,
Article, ALTERATIONS, and Article, RESTORATION of the Section 01 00
00, GENERAL REQUIREMENTS for relocation of existing equipment,
alterations and restoration of existing building(s).

2. As specified in Section 01 00 00, GENERAL REQUIREMENTS, Article,

OPERATIONS AND STORAGE AREAS, make alterations to existing service
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piping at times that will least interfere with normal operation of
the facility.

3. Plant Operation: Government employees will be continuously operating
and managing all plant facilities, including temporary facilities,
that serve the steam and condensate requirements of the medical
center.

4. Maintenance of Steam Supply and Condensate Return Service: Schedule
all work to permit continuous steam and condensate service at
pressures and flow rates as required by the medical center. At all
times there shall be one spare boiler available and one spare pump
for each service available, in addition to those required for
serving the load demand. The spare boiler and pumps must be capable
of handling the loads that may be imposed if the operating boiler or
pump fails.

5. Steam and Condensate Service Interruptions: Limited steam and
condensate service interruptions, as required for interconnections
of new and existing systems, will be permitted by the COTR during
periods when the steam demands are not critical to the operation of
the medical center. These non-critical periods are limited to
between 8 pm and 5 am during the non-heating season. Provide at
least one week advance notice to the COTR.

6. Phasing of Work: Comply with all requirements shown on drawings or
specified.

7. Plant Working Environment: Maintain the architectural and structural
integrity of the plant building and the working environment at all
times. Maintain the interior of plant at 18 degrees C (65 degrees F)
minimum. Limit the opening of doors, windows or other access
openings to brief periods as necessary for rigging purposes. No
storm water or ground water leakage permitted. Provide daily
clean—-up of construction and demolition debris on all floor surfaces
and on all equipment being operated by VA.

8. Acceptance of Work for Government Operation: As new facilities are
made available for operation and these facilities are of beneficial
use to the Government, inspections will be made and tests will be
performed. Based on the inspections, a list of contract deficiencies
will be issued to the Contractor. After correction of deficiencies

as necessary for beneficial use, the Contracting Officer will
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process necessary acceptance and the equipment will then be under
the control and operation of Government personnel.

9. Cut required openings through existing masonry and reinforced
concrete using diamond core drills. Use of pneumatic hammer type
drills, impact type electric drills, and hand or manual hammer type
drills, will be permitted only with approval of the COTR. Locate
openings that will least effect structural slabs, columns, ribs or
beams. Refer to the COTR for determination of proper design for
openings through structural sections and opening layouts approval,
prior to cutting or drilling into structure. After the COTR’S
approval, carefully cut opening through construction no larger than
absolutely necessary for the required installation.

Switchgear/Electrical Equipment Drip Protection: Every effort shall be

made to eliminate the installation of pipe above electrical and

telephone switchgear. If this is not possible, encase pipe in a second
pipe with a minimum of joints. Installation of piping, ductwork, leak
protection apparatus or other installations foreign to the electrical
installation shall be located in the space equal to the width and depth
of the equipment and extending from to a height of 1.8 m (6 ft.) above

the equipment of to ceiling structure, whichever is lower (NFPA 70).

Inaccessible Equipment:

1. Where the Government determines that the Contractor has installed
equipment not conveniently accessible for operation and maintenance,
equipment shall be removed and reinstalled or remedial action
performed as directed at no additional cost to the Government.

2. The term "conveniently accessible" is defined as capable of being
reached without the use of ladders, or without climbing or crawling
under or over obstacles such as motors, fans, pumps, belt guards,

transformers, high voltage lines, piping, and ductwork.

3.2 TEMPORARY PIPING AND EQUIPMENT

A.

Continuity of operation of existing facilities will generally require
temporary installation or relocation of equipment and piping.

The Contractor shall provide all required facilities in accordance with
the requirements of phased construction and maintenance of service. All
piping and equipment shall be properly supported, sloped to drain,

operate without excessive stress, and shall be insulated where injury
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can occur to personnel by contact with operating facilities. The
requirements of Paragraph 3.1 apply.

Temporary facilities and piping shall be completely removed and any
openings in structures sealed. Provide necessary blind flanges and caps

to seal open piping remaining in service.

3.3 RIGGING

A.

G.

Design is based on application of available equipment. Openings in
building structures are planned to accommodate design scheme.
Alternative methods of equipment delivery may be offered by Contractor
and will be considered by Government under specified restrictions of
phasing and maintenance of service as well as structural integrity of
the building.

Close all openings in the building when not required for rigging
operations to maintain proper environment in the facility for
Government operation and maintenance of service.

Contractor shall provide all facilities required to deliver specified
equipment and place on foundations. Attachments to structures for
rigging purposes and support of equipment on structures shall be
Contractor's full responsibility. Upon request, the Government will
check structure adequacy and advise Contractor of recommended
restrictions.

Contractor shall check all clearances, weight limitations and shall
offer a rigging plan designed by a Registered Professional Engineer.
All modifications to structures, including reinforcement thereof, shall
be at Contractor's cost, time and responsibility.

Rigging plan and methods shall be referred to the COTR for evaluation
prior to actual work.

Restore building to original condition upon completion of rigging work.

3.4 PIPE AND EQUIPMENT SUPPORTS

A.

Where hanger spacing does not correspond with joist or rib spacing, use
structural steel channels secured directly to joist and rib structure
that will correspond to the required hanger spacing, and then suspend
the equipment and piping from the channels. Drill or burn holes in
structural steel only with the prior approval of the COTR.

Use of chain, wire or strap hangers; wood for blocking, stays and
bracing; or, hangers suspended from piping above will not be permitted.

Replace or thoroughly clean rusty products and paint with zinc primer.
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C. Use hanger rods that are straight and vertical. Turnbuckles for

vertical adjustments may be omitted where limited space prevents use.

Provide a minimum of 15 mm (1/2-inch) clearance between pipe or piping

covering and adjacent work.

HVAC Horizontal Pipe Support Spacing: Refer to MSS SP-69. Provide

additional supports at valves, strainers, and other heavy components.

Provide a support within one foot of each elbow.

HVAC Vertical Pipe Supports:

1. Up to 150 mm (6-inch pipe), 9 m (30 feet) long, bolt riser clamps to
the pipe below couplings, or welded to the pipe and rests supports
securely on the building structure.

2. Vertical pipe larger than the foregoing, support on base elbows or
tees, or substantial pipe legs extending to the building structure.

Overhead Supports:

1. The basic structural system of the building is designed to sustain
the loads imposed by equipment and piping to be supported overhead.

2. Provide steel structural members, in addition to those shown, of
adequate capability to support the imposed loads, located in
accordance with the final approved layout of equipment and piping.

3. Tubing and capillary systems shall be supported in channel troughs.

Floor Supports:

1. Provide concrete bases, concrete anchor blocks and pedestals, and
structural steel systems for support of equipment and piping. Anchor
and dowel concrete bases and structural systems to resist forces
under operating and seismic conditions (if applicable) without
excessive displacement or structural failure.

2. Do not locate or install bases and supports until equipment mounted
thereon has been approved. Size bases to match equipment mounted
thereon plus 50 mm (2 inch) excess on all edges. Boiler foundations
shall have horizontal dimensions that exceed boiler base frame
dimensions by at least 150 mm (6 inches) on all sides. Refer to
structural drawings. Bases shall be neatly finished and smoothed,
shall have chamfered edges at the top, and shall be suitable for
painting.

3. All equipment shall be shimmed, leveled, firmly anchored, and

grouted with epoxy grout. Anchor bolts shall be placed in sleeves,
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anchored to the bases. Fill the annular space between sleeves and
bolts with a granular material to permit alignment and realignment.
3.5 MECHANICAL DEMOLITION

A. Rigging access, other than indicated on the drawings, shall be provided
by the Contractor after approval for structural integrity by the COTR.
Such access shall be provided without additional cost or time to the
Government. Where work is in an operating plant, provide approved
protection from dust and debris at all times for the safety of plant
personnel and maintenance of plant operation and environment of the
plant.

B. In an operating facility, maintain the operation, cleanliness and
safety. Government personnel will be carrying on their normal duties of
operating, cleaning and maintaining equipment and plant operation.
Confine the work to the immediate area concerned; maintain cleanliness
and wet down demolished materials to eliminate dust. Do not permit
debris to accumulate in the area to the detriment of plant operation.
Perform all flame cutting to maintain the fire safety integrity of this
plant. Adequate fire extinguishing facilities shall be available at all
times. Perform all work in accordance with recognized fire protection
standards. Inspection will be made by personnel of the VA Medical
Center, and Contractor shall follow all directives of the COTR with
regard to rigging, safety, fire safety, and maintenance of operations.

C. Completely remove all piping, wiring, conduit, and other devices
associated with the equipment not to be re-used in the new work. This
includes all pipe, valves, fittings, insulation, and all hangers
including the top connection and any fastenings to building structural
systems. Seal all openings, after removal of equipment, pipes, ducts,
and other penetrations in roof, walls, floors, in an approved manner
and in accordance with plans and specifications where specifically
covered. Structural integrity of the building system shall be
maintained. Reference shall also be made to the drawings and
specifications of the other disciplines in the project for additional
facilities to be demolished or handled.

D. All valves including gate, globe, ball, butterfly and check, all
pressure gages and thermometers with wells shall remain Government
property and shall be removed and delivered to the COTR and stored as

directed. The Contractor shall remove all other material and equipment,
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devices and demolition debris under these plans and specifications.
Such material shall be removed from Government property expeditiously
and shall not be allowed to accumulate.
3.6 CLEANING AND PAINTING
A. Prior to final inspection and acceptance of the plant and facilities
for beneficial use by the Government, the plant facilities, equipment
and systems shall be thoroughly cleaned and painted.
B. In addition, the following special conditions apply:
1. Cleaning shall be thorough. Use solvents, cleaning materials and
methods recommended by the manufacturers for the specific tasks.
Remove all rust prior to painting and from surfaces to remain
unpainted. Repair scratches, scuffs, and abrasions prior to applying
prime and finish coats.

2. Material And Egquipment Not To Be Painted Includes:

a. Motors, controllers, control switches, and safety switches.
b. Control and interlock devices.

c. Regulators.

d. Pressure reducing valves.

e. Control valves and thermostatic elements.

f. Lubrication devices and grease fittings.

g. Copper, brass, aluminum, stainless steel and bronze surfaces.
h. Valve stems and rotating shafts.

i. Pressure gauges and thermometers.

j. Glass.

k. Name plates.

3. Control and instrument panels shall be cleaned, damaged surfaces
repaired, and shall be touched-up with matching paint obtained from
panel manufacturer.

4. Boilers, Burners, Fuel Trains and Accessories: Retain manufacturer's
factory finish. Touch up or recoat as necessary to provide smooth,
even—-colored and even-textured finish.

5. Paint shall withstand the following temperatures without peeling or
discoloration:

a. Boiler stack and breeching —-- 65 degrees C (150 degrees F) on
insulation jacket surface and 315 degrees C (600 degrees F) on

metal surface of stacks and breeching.
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b. Condensate and feedwater —-- 38 degrees C (100 degrees F) on

insulation jacket surface and 120 degrees C (250 degrees F) on
metal pipe surface.
c. Steam —-- 52 degrees C (125 degrees F) on insulation jacket
surface and 190 degrees C (375 degrees F) on metal pipe surface.
6. Final result shall be smooth, even-colored, even-textured factory
finish on all items. Completely repaint the entire piece of

equipment if necessary to achieve this.

3.7 IDENTIFICATION SIGNS

A.

C.

Provide laminated plastic signs, with engraved lettering not less than
5 mm (3/16-inch) high, designating functions, for all equipment,
switches, motor controllers, relays, meters, control devices, including
automatic control valves. Nomenclature and identification symbols shall
correspond to that used in maintenance manual, and in diagrams
specified elsewhere. Attach by chain, adhesive, or screws.

Factory Built Equipment: Metal plate, securely attached, with name and
address of manufacturer, serial number, model number, size,
performance.

Boiler Plant Instrumentation: Refer to Section 23 09 11.

3.8 MOTOR AND DRIVE ALIGNMENT

A.

Belt Drive: Set driving and driven shafts parallel and align so that
the corresponding grooves are in the same plane.

Direct—-connect Drive: Securely mount motor in accurate alignment so
that shafts are free from both angular and parallel misalignment when

both motor and driven machine are operating at normal temperatures.

3.9 LUBRICATION

A.

Lubricate all devices requiring lubrication prior to initial operation.
Field-check all devices for proper lubrication.

Equip all devices with required lubrication fittings or devices.
Provide a minimum of one liter (one quart) of oil and 0.5 kg (one
pound) of grease of manufacturer's recommended grade and type for each
different application; also provide 12 grease sticks for lubricated
plug valves. Deliver all materials to the COTR in unopened containers
that are properly identified as to application.

Provide a separate grease gun with attachments for applicable fittings

for each type of grease applied.
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D. All lubrication points shall be accessible without disassembling

equipment, except to remove access plates.
3.10 COMMISSIONING

A. Provide commissioning documentation in accordance with the regquirements
of Section 23 08 00 - COMMISSIONING OF HVAC SYSTEMS for all inspection,
start up, and contractor testing required above and required by the
System Readiness Checklist provided by the Commissioning Agent.

B. Components provided under this section of the specifications will be
tested as part of a larger system. Refer to Section 23 08 00 -
COMMISSIONING OF HVAC SYSTEMS and related sections for contractor
responsibilities for system commissioning.

3.11 STARTUP AND TEMPORARY OPERATION
Start up equipment as described in equipment specifications. Verify
that vibration is within specified tolerance prior to extended
operation. Temporary use of equipment is specified in Section 01 00 00,
GENERAL REQUIREMENTS, Article, TEMPORARY USE OF MECHANICAL AND
ELECTRICAL EQUIPMENT.

3.12 OPERATING AND PERFORMANCE TESTS

A. Prior to the final inspection, perform required tests as specified in
Section 01 00 00, GENERAL REQUIREMENTS, Article, TESTS, and Section 23
08 11, DEMONSTRATIONS AND TESTS FOR BOILER PLANT, and submit the test
reports and records to the COTR.

B. Should evidence of malfunction in any tested system, or piece of
equipment or component part thereof, occur during or as a result of
tests, make proper corrections, repairs or replacements, and repeat
tests at no additional cost to the Government.

C. When completion of certain work or system occurs at a time when final
control settings and adjustments cannot be properly made to make
performance tests, then make performance tests for heating systems and
for cooling systems respectively during first actual seasonal use of
respective systems following completion of work.

3.13 INSTRUCTIONS TO VA PERSONNEL
Provide in accordance with Article, INSTRUCTIONS, of Section 01 00 00,
GENERAL REQUIREMENTS, and Section 23 08 11, DEMONSTRATIONS AND TESTS
FOR BOILER PLANT.
- - -END - - -
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